STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 10/ 05 IN LOS ANGELES COUNTY I N 03/ 10/ 05
CONTRACT NUMBER 07- 16604 LOS ANGELES AT VARI QUS LOCATI ONS CONTRACT CCODE "A '’
LOCATI ON 07-LA-1-27.4/30.9 124 CONTRACT | TEMS

W DEN AND REALI GN ROADVWAY FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 14 FUND TOTAL HE13 0 TOTAL NUMBER OF WORKI NG DAYS 650
NUMBER OF BI DDERS 2 ENG NEERS EST 7,581, 000. 00 AMOUNT OVER 2,251,487. 36 PERCENT OVER EST 29. 70
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 9, 832, 487. 36 2 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
2 9, 156, 961. 00 1 SECURI TY PAVI NG COMPANY | NC 818 767-8418 CC PREF CLAI MED
NO GOOD FAI TH EFFRT 00116307
P O BOX 1489 FAX 818 767-3169

SUN VALLEY CA 91353-1489



07-1660U4 Bl D245

07-LA-1-27 PAGE 2

02/ 10/ 05 03/ 10/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER RAI L ( PARTI AL)
POVONA CA
A M CONCRETE M NOR CONCRETE ( PARTI AL)
SUN VALLEY CA
ALCORN FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
SUN VALLEY CA
FRANKLI N STEEL REBAR ( PARTI AL)
SANTA FE SPRI NGS CA
GRANSTROM MASONRY
TORRANCE CA
H GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
MARI NA LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
ANAHEI M CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FALLBROOK CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CRASH CUSHI ONS ( PARTI AL)
NI POMO CA
SUDHAKAR STRI PI NG

RI ALTO CA



07-1660U4
07-LA-1-27
02/ 10/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 10/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A M CONCRETE | NC
P O BOX 579
SUN VALLEY CA 91353

ASPHALT DI KE CONSTRUCTI ON | NC
P O BOX 790
GOSHEN CA 93227

FRANKLI N STEEL
10840 NORWALK BLVD
SANTA FE SPRINGS CA 90670

H GH LI GHT ELECTRIC I NC
P O BOX 7339
RI VERSI DE CA 92513

MARI NA LANDSCAPE
1100 KATELLA AVENUE
ANAHEI M CA 92805

MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR | NC
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

M NOR CONCRETE

ASPHALT CONCRETE DI KE

REI NFCRCI NG STEEL

ELECTRI CAL

LANDSCAPI NG

VETAL BEAM GUARD RAI L AND PCRTLAND CEMENT CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-1660U4 Bl D245

07-LA-1-27 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
02/ 10/ 05 03/ 10/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 890. 00 8, 890. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 1, 815. 00 726, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 850 30. 00 25, 500. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 25, 000. 00 25, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 55, 000. 00 55, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 35, 000. 00 35, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 125, 500. 00 125, 500. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 48 115. 00 5, 520. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 390 15. 00 5, 850. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 26, 900 1.00 26, 900. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 340 33. 00 11, 220. 00
12 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 2,500. 00 2,500. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,420 29. 00 215, 180. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 260 175. 00 45, 500. 00
15 150205 ABANDON REI NFORCED CONCRETE BOX EA 1 2, 800. 00 2, 800. 00
16 150224 ABANDON MANHOLE EA 1 5, 000. 00 5, 000. 00
17 150227 ABANDON PI PELI NE EA 13 2,200. 00 28, 600. 00
18 150305 CBLI TERATE SURFACI NG MR 6, 080 3.00 18, 240. 00
19 150608 REMOVE CHAI N LI NK FENCE M 800 16. 50 13, 200. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 36 86. 00 3, 096. 00
21 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 6, 760 2.50 16, 900. 00
STRI PE
22 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 6, 410 1.25 8, 012. 50
23 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 67 20. 00 1, 340. 00
24 150742 REMOVE ROADSI DE SI GN EA 82 75. 00 6, 150. 00
25 150769 REMOVE ASPHALT CONCRETE VB 4,450 36. 00 160, 200. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 190 3.50 665. 00
27 033911 REMOVE Pl PELI NE EA 4 2,000. 00 8, 000. 00
28 150820 REMOVE | NLET EA 10 1, 200. 00 12, 000. 00
29 150821 REMOVE HEADWAL L EA 4 2,264.00 9, 056. 00
30 150846 REMOVE CONCRETE PAVEMENT VB 960 38. 00 36, 480. 00
31 033912 RELOCATE CONCRETE BENCH EA 4 1, 300. 00 5, 200. 00
32 152396 RELOCATE SI GN PANEL EA 13 100. 00 1, 300. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,670 4.00 6, 680. 00
34 153214 REMOVE CONCRETE CURB M 710 14. 00 9, 940. 00
35 153215 REMOVE CONCRETE (CURB AND GUTTER) M 1, 040 14. 00 14, 560. 00
36 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 110 68. 00 7,480. 00



07-1660U4 Bl D245

07- LA-1- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 10/ 05 03/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 153239 REMOVE CONCRETE (CURB, GUTTER AND VB 66 65. 00 4, 290. 00
SI DEWALK)
38 156585 REMOVE CRASH CUSHI ON EA 1 2, 610. 00 2, 610. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 890. 00 8, 890. 00
40 190101 ROADWAY EXCAVATI ON VB 7,170 15. 00 107, 550. 00
41 190103 ROADWAY EXCAVATI ON ( TYPE V) VB 1,510 35. 00 52, 850. 00
(AERI ALLY DEPCSI TED LEAD)
42 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) VB 8, 450 60. 00 507, 000. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 394 22. 00 8, 668. 00
44 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 3,734 70. 00 261, 380. 00
45 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 581 92. 00 53, 452. 00
46 198001 | MPORTED BORROW MB 19, 000 6. 65 126, 350. 00
47 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 217, 000. 00 217, 000. 00
48 (S) 201700 TOPSO L VB 1, 960 40. 00 78, 400. 00
49 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.6 465. 00 1, 209. 00
50 (S) 203014 FI BER ( EROSI ON CONTROL) KG 900 2.65 2, 385. 00
51 (S) 033913 PAM ( POLYACRYLAM DE) KG 7 18. 00 126. 00
52 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 5, 220 . 65 3, 393. 00
53 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 3 1, 500. 00 4, 500. 00
54 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 150. 00 2, 400. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 130 2.00 260. 00
56 (S) 033914 ENDOMYCORRHI ZAL | NOCULUM KG 51 11. 00 561. 00
57 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 60, 000. 00 60, 000. 00
58 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 221, 500. 00 221, 500. 00
59 (S) 208731 200 MV CORRUGATED HI GH DENSI TY M 150 125. 00 18, 750. 00
POLYETHYLENE Pl PE CONDUI T
60 (S) 208798 200 MV WELDED STEEL Pl PE CONDUI T M 33 200. 00 6, 600. 00
(6.35 MM THI CK)
61 260201 CLASS 2 AGGREGATE BASE VB 14, 200 31. 00 440, 200. 00
62 390154 ASPHALT CONCRETE ( TYPE B) TONN 15, 900 43. 00 683, 700. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 22 45. 00 990. 00
64 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 59 45. 00 2, 655. 00
65 401000 CONCRETE PAVEMENT V] 390 330. 00 128, 700. 00
66 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 700 18. 00 12, 600. 00
67 (F) 033915 STRUCTURAL CONCRETE (WALL FOOTI NG) V] 81 550. 00 44, 550. 00
68 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 91.2 2,200. 00 200, 640. 00
69 (F) 033916 M NOR CONCRETE | NLET STRUCTURE VB 180 1, 115. 00 200, 700. 00
70 (F) 033917 M NOR CONCRETE OUTLET STRUCTURE VB 40 2,280.00 91, 200. 00



07-1660U4 Bl D245

07- LA- 1- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 10/ 05 03/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (F) 510509 M NOR CONCRETE ( MEDI AN PAVI NG) VB 33 375. 00 12, 375. 00
72 (F) 510512 M NOR CONCRETE ( BOX CULVERT) VB 552 1,070. 00 590, 640. 00
73 033918 CONTI NOUS DEFLECTI VE SEPARATI ON UNI T EA 1 205, 000. 00 205, 000. 00
74 (F) 513551 RETAI NING WALL STEM ( TYPE 6) MR 390 220. 00 85, 800. 00
75 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 6, 490 2.50 16, 225. 00
76 033919 ROADSI DE SI GN ( METAL PCST) EA 29 325. 00 9, 425. 00
77 566012 ROADSI DE SI GN - TWO POST EA 2 580. 00 1, 160. 00
78 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 134 110. 00 14, 740. 00
METHOD)
79 650069 450 MM REI NFORCED CONCRETE PI PE M 160 430. 00 68, 800. 00
80 033920 450 MM REI NFORCED CONCRETE Pl PE M 6 805. 00 4, 830. 00
I NTERI OR STEEL COVER 63.5 MV
81 650075 600 MM REI NFORCED CONCRETE Pl PE M 730 350. 00 255, 500. 00
82 650077 750 MM REI NFORCED CONCRETE Pl PE M 130 315. 00 40, 950. 00
83 033921 1200 MM REI NFORCED CONCRETE Pl PE M 62 1, 070. 00 66, 340. 00
| NTERI OR STEEL COVER 63.5 MV
84 033922 150 MM PVC PI PE M 7 200. 00 1, 400. 00
85 033923 203 MM PVC PI PE M 460 86. 00 39, 560. 00
86 033924 203 MM | NLET PER APWA STD 351-1 CASE 2 EA 18 624. 00 11, 232. 00
87 731501 M NOR CONCRETE ( CURB) M 390 52. 00 20, 280. 00
88 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 500 500. 00 250, 000. 00
89 731521 M NOR CONCRETE ( SI DEVALK) VB 1, 250 310. 00 387, 500. 00
90 731535 M NOR CONCRETE ( BUS PAD) VB 120 482. 00 57, 840. 00
91 731623 M NOR CONCRETE ( CURB RAMP) VB 48 3. 00 144. 00
92 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3, 961 8. 80 34, 856. 80
93 ( SF) 033925 M SCELLANEOUS | RON AND STEEL KG 3, 656 .01 36. 56
(BOX CULVERT)
94 (SF) 033926 M SCELLANEQUS | RON AND STEEL KG 6, 800 .01 68. 00
(I NLET STRUCTURE)
95 (SF) 033927 M SCELLANEOUS | RON AND STEEL KG 3, 400 .01 34. 00
(QUTLET STRUCTURE)
96 (S) 033928 CHAI N LI NK FENCE PER APWA STD PLAN 600- 1 M 96 91. 00 8, 736. 00
97 (S) 033929 TRASH NETTI NG EA 3 5, 800. 00 17, 400. 00
98 820107 DEL| NEATOR ( CLASS 1) EA 29 35. 00 1, 015. 00
99 820118 GUARD RAI LI NG DELI NEATOR EA 2 50. 00 100. 00
100 (S) 832001 METAL BEAM GUARD RAI LI NG M 360 79. 00 28, 440. 00
101 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,998. 00 8, 994. 00
102 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 580. 00 11, 160. 00



07-1660U4 Bl D245

07- LA- 1- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 10/ 05 03/ 10/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

103 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 55, 261. 00 55, 261. 00

104 839701 CONCRETE BARRI ER ( TYPE 60) M 46 341. 00 15, 686. 00

105 839705 CONCRETE BARRI ER ( TYPE 60E) M 51 427.00 21, 777. 00

106 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 410 35. 00 14, 350. 00

107 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 330 .85 5, 380. 50

108 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,540 2.00 5, 080. 00

109 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 1. 00 800. 00
(BROKEN 1.83 M- 0.30 M

110 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 800 1. 00 13, 800. 00
(BROKEN 5.18 M- 2.14 M

111 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 480 3.00 1, 440. 00

112 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1,090 3. 00 3, 270. 00
TYPE G

113 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 160 3.00 480. 00
TYPE H)

114 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET LS LUMP SUM 1, 500. 00 1, 500. 00

115 (S) 033930 MODI FY S| GNAL | NTERCONNECT LS LUMP SUM 350, 835. 00 350, 835. 00
(CITY - LOCATI ON 2)

116 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 235. 00 6, 235. 00

117 (S) 033931 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 97, 854. 00 97, 854. 00
(CITY - LOCATION 1)

118 (S) 033932 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 511, 983. 00 511, 983. 00
(CITY - LOCATION 2)

119 (S) 033933 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 62, 930. 00 62, 930. 00
(CITY - LOCATION 3)

120 (S) 033934 MODI FY LIGHTING (CI TY - LOCATI ON 1) LS LUMP SUM 56, 529. 00 56, 529. 00

121 (S) 033935 MODI FY LI GHTING (CI TY - LOCATI ON 2) LS LUMP SUM 361, 347. 00 361, 347. 00

122 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

123 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 450. 00 4, 450. 00

124 999990 MOBI LI ZATI ON LS LUMP SUM 746, 400. 00 746, 400. 00

TOTAL 9, 832, 487. 36



07-1660U4 Bl D245

07-LA-1-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 10/ 05 03/ 10/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 1,425.00 570000. 00

3 10. 00 8500. 00

4 2,500. 00 2500. 00

5 130, 000. 00 130000. 00

6 36, 700. 00 36700. 00

7 75, 000. 00 75000. 00

8 120. 00 5760. 00

9 16. 05 6259. 50
10 1. 07 28783. 00
11 37.50 12750. 00
12 1, 500. 00 1500. 00
13 29. 00 215180. 00
14 190. 00 49400. 00
15 27, 000. 00 27000. 00
16 1, 200. 00 1200. 00
17 1, 200. 00 15600. 00
18 2.25 13680. 00
19 10. 00 8000. 00
20 60. 00 2160. 00
21 2.70 18252. 00
22 1.35 8653. 50
23 21. 40 1433. 80
24 75. 00 6150. 00
25 17.00 75650. 00
26 11. 00 2090. 00
27 1, 100. 00 4400. 00
28 900. 00 9000. 00
29 1, 200. 00 4800. 00
30 24.00 23040. 00
31 1, 000. 00 4000. 00
32 110. 00 1430. 00
33 7.00 11690. 00
34 7.50 5325. 00
35 7.50 7800. 00
36 25.00 2750. 00
37 100. 00 6600. 00
38 2,500. 00 2500. 00
39 40, 000. 00 40000. 00




07-1660U4 Bl D245

07-LA-1-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 10/ 05 03/ 10/ 05
| TEM SECOND
Bl D AMOUNT

40 13. 25 95002. 50
41 20. 00 30200. 00
42 31. 45 265752. 50
43 15. 00 5910. 00
44 68. 00 253912. 00
45 60. 00 34860. 00
46 17.00 323000. 00
47 243, 000. 00 243000. 00
48 43. 00 84280. 00
49 500. 00 1300. 00
50 2.85 2565. 00
51 19. 25 134.75
52 .70 3654. 00
53 1, 600. 00 4800. 00
54 160. 00 2560. 00
55 2.15 279.50
56 11.75 599. 25
57 64, 200. 00 64200. 00
58 237, 000. 00 237000. 00
59 135. 00 20250. 00
60 215. 00 7095. 00
61 32. 80 465760. 00
62 60. 70 965130. 00
63 55. 00 1210. 00
64 55. 00 3245. 00
65 335. 00 130650. 00
66 38. 50 26950. 00
67 340. 00 27540. 00
68 1,575. 00 143640. 00
69 863. 00 155340. 00
70 1,189. 00 47560. 00
71 445. 00 14685. 00
72 799. 00 441048. 00
73 132, 000. 00 132000. 00
74 155. 00 60450. 00
75 2.85 18496. 50
76 348. 00 10092. 00
77 620. 00 1240. 00
78 120. 00 16080. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07-1660U4
07-LA-1-27
02/ 10/ 05

97.

3, 500.
37.
22.
84.

3, 200.
5, 175.
59, 150.
360.
650.
37.

1, 600.
375, 400.
6, 675.
104, 700.

WwWwkEEN,

.20

20

00
00
00
00

2760.
191260.
35100.
37200.
455.
34500.
17100.
21060.
262500.
268750.
64200.
17280.
30103.
365.
680.
340.
9312.
10500.
1087.
44.
30420.
9600.
10350.
59150.
16560.
33150.
15354.
5697.
5461.
856.
14766.
1536.
3488.
512.
1600.
375400.
6675.
104700.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
03/ 10/ 05
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07-LA-1-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
02/ 10/ 05 03/ 10/ 05
| TEM SECOND
Bl D AMOUNT
118 547, 800. 00 547800. 00
119 67, 300. 00 67300. 00
120 60, 500. 00 60500. 00
121 386, 600. 00 386600. 00
122 .00 0. 00
123 10, 000. 00 10000. 00
124 550, 000. 00 550000. 00

TOT 9, 156, 961. 00



